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SECTION 00800 
SPECIAL PROVISIONS 

 
 
A.1  Statement of Purpose.  The primary purpose of the proposed contract is to provide emergency 
temporary roof repair services in support of contracts for disasters or emergency missions assigned to the 
U.S. Army Corps of Engineers  by the Federal Emergency Management Agency (FEMA) within the 
constraints of Clause 52.216-19, Order Limitations, and may, but is not limited to utilize this contract for 
other Temporary Roof Repair requirements it may have within the specified geographic location. The 
geographic area covered by this solicitation is:   The Hawaiian Islands.  This contract may require 
deployment for disasters in other Pacific Island Regions.  Should this situation occur, the contracting 
officer will negotiate an escalation factor to be applied to the price schedule for this contract, based any 
current wage rates applicable or extraordinary mobilization costs.   
 
A.1.1  Mobilization of Additional Contractors. The Government will utilize this contract for all 
requirements up to $100,000 and fully expects to exercise the IDIQ Option in the event of disaster 
responses with temporary roofing missions estimated in excess of that dollar value.  The Government, 
however, reserves the right to mobilize additional contractors if determined to be necessary in order to 
meet disaster response mission requirements. 
 
A.3  The Contract. 
 
A.3.1  Contract Type, Value and Performance Period.   

Any contract to be awarded as a result of this solicitation will be a firm-fixed-priced Phase I 
Requirements contract for $100,000.00, with a Phase II Indefinite Delivery/Indefinite Quantity 
(IDIQ)Option to increase the contract capacity up to an additional $49,900,000.00, resulting in a total 
estimated contract value of $50,000,000.00 for the base and each optional ordering period and a total 
estimated contract amount of $250,000,000.00. 
 

(1)  The contract will provide for a base ordering period commencing on September 15, 2002 
and ending at midnight on 30 November 2003 and options for four (4) additional one-year 
ordering periods, commencing on December 1, 2003 through November 30, 2007. 

 
(2)  The Government reserves the right to exercise the Phase II IDIQ Option for increased 
capacity at any time within each ordering period of the contract. If the Phase II IDIQ option is 
exercised, the Government guarantees that it shall order a minimum of $998,000.00 for the first 
performance period (2%), or $499,000.00 for each optional performance period(1%)of services; 
and further reserves the unilateral right to exercise the IDIQ option incrementally, in dollar values 
to be determined by the government at the time of each exercise of this option, not to exceed a 
total of $49,900,000.00 within each ordering period of the contract. 

 
A.3.2  Estimated Total Quantity.  Due to the nature of disasters or emergency responses, there is no 
way to realistically estimate the quantity of services that may be required under this contract.  In order to 
allow for more realistic pricing, the Contract Schedule includes Contract Line Items for various size 
events.  A description of the estimated dollar values of these events are as follows:  (a) Small Event, (b) 
Medium Event, and (c) Large Event.  
 
SMALL EVENT –  
       For estimating purposes, a small event will be defined as one whose overall roofing mission is 
estimated between $1 million - $5 million in damages. Should the IDIQ option (Phase II) be exercised, 
task orders shall be awarded based on pricing in the Price Schedule for a “Small Event” until the 
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cumulative total per disaster reaches $4,900,000.  Once the cumulative total for task orders awarded 
reaches this total, task orders will be awarded based on the pricing in the Price Schedule for a “Medium 
Event.” 

 
Ordering Period  Requirements              Phase II –   Priced as SMALL Event                                                       

until value reaches:  
Base    $100,000    $4,900,000 
First Option    $100,000    $4,900,000 
Second Option   $100,000    $4,900,000  
Third Option   $100,000    $4,900,000 
Fourth Option   $100,000    $4,900,000  

 
 

MEDIUM EVENT – 
 For estimating purposes, a medium event will be defined as one whose overall roofing mission is 
estimated between $5 million - $25 million in damages.  Should the IDIQ option (Phase II) be exercised, 
task orders shall be awarded based on the pricing in the Price Schedule for a “Medium Event” when the 
cumulative total is greater than $4,900,000 but less than $25,500,000.  Once the cumulative total for 
task orders awarded in a single  disaster reaches the pricing schedule maximum of $25,500,000, task 
orders will then be awarded based on the pricing schedule associated with a Large Size event. 

 
Ordering Period  Requirements              Phase II –    Priced as MEDIUM Event                                                       

until value reaches:  
Base    $100,000    $25,500,000 
First Option    $100,000    $25,500,000 
Second Option   $100,000    $25,500,000  
Third Option   $100,000    $25,500,000 
Fourth Option   $100,000    $25,500,000  

 
LARGE EVENT – 
   For estimating purposes, a large event will be defined as one whose overall roofing mission is 
estimated between $25 million - $50 million in damages.  Should the IDIQ option (Phase II) be exercised, 
task orders shall be awarded based on pricing in the Price Schedule for a “Large Event” once the 
cumulative total per disaster exceeds $25,500,000. Orders awarded during a single performance period 
can not exceed a cumulative total of $49,900,000. 
 

Ordering Period   Requirements    IDIQ Option 
Base    $100,000    $49,900,000 
First Option    $100,000    $49,900,000  
Second Option   $100,000    $49,900,000   
Third Option   $100,000    $49,900,000  
Fourth Option   $100,000    $49,900,000   

 
 
 
A.3.3  Minimum Guarantee.  The requirements portion of this contract contains no minimum 
guarantee other than the first $100,000 of contract expenditure towards a declared event.  If exercised, 
the IDIQ Option (Phase II) shall contain the following minimum guarantees: 
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 Base performance period:       $998,000.00 (2% of the Option maximum) 
 Optional performance periods:  $499,000.00 (1% of the Option maximum) 
 
A.3.4  Services subject to the Requirements Clause of the contract. 
 
 Except as otherwise authorized by the Order Limitations Clause or the Requirements Clause of 
this solicitation and resultant contract, emergency temporary roof repair services required as a result of a 
mission assigned to the USACE by FEMA shall be ordered under this contract.  In accordance with 
paragraph (c) of the Requirements Clause, the Contractor is hereby notified that the Government is not 
obligated to order emergency temporary roof repair services for any customer other than FEMA under 
this contract.   
  
A.4  Operation of the Contract.   
 

A.4.1  Task Orders.  The contract will operate by the issuance of written task orders (verbal 
orders may be issued and later confirmed in writing).  WARNING:  ONLY A CONTRACTING 
OFFICER HAS AUTHORITY TO ORDER SERVICES UNDER THIS CONTRACT.  NO OTHER 
GOVERNMENT EMPLOYEE, INCLUDING CONTRACTING OFFICER’S REPRESENTATIVES, 
HAS AUTHORITY TO ORDER SERVICES.  THE CONTRACTOR IS HEREBY SPECIFICALLY 
DIRECTED TO REFRAIN FROM PERFORMING SERVICES THAT HAVE NOT BEEN 
ORDERED BY THE CONTRACTING OFFICER.  FAILURE TO FOLLOW THIS DIRECTION 
MAY RELIEVE THE GOVERNMENT OF LIABILITY FOR PAYMENT FOR SERVICES THAT 
WERE NOT ORDERED BY THE CONTRACTING OFFICER. 

 
A.5  Line Items for Submittals.  The proposed contract contains separate line items for submittals 
normally required before the Contractor is permitted to proceed with the work (e.g., QC plan and 
accident prevention plan).  In order to increase its state of preparedness, the Government may elect to 
issue a task order for the submittals at any time after the contract is awarded.  The order for submittals 
could be the only order placed against the proposed contract if no requirement for emergency temporary 
roof repair services develops; therefore, the Contractor shall ensure that the prices bid for these items 
represent reasonable costs associated with these items.  Note: If and when task orders are issued 
against this contract, the Contractor may be required to prepare and submit other documents.  If such 
submittals are required, the costs of providing them shall be deemed to be included in the prices of line 
items for installing plastic, panels, joists and rafters.   
 
A.6  Notification of Intent to Exercise Options.  The Government will give the Contractor notice at 
least 60 days prior to contract expiration date of intent to exercise the options for additional periods of 
time.  Due to the emergency nature of the work, the Government will be unable to give advance notice of 
intent to exercise IDIQ options.   
 
 
A.7  Wages.  
 General Wage Decision HI020001 dated 5/3/02 is incorporated into this solicitation and resultant 
contract.  Wages to be paid in accordance with labor provisions stated elsewhere in the solicitation.   
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A.8  Performance Period.   
 
The performance period shall commence 0700 hours within 12 hours following receipt of the task order.  
The contractor shall demonstrate increasing progress towards the minimum production target within the 
designated number of ramp-up days.  The number of ramp-up days and minimum target production level 
will vary depending on the event. 
 
Event  Days to Ramp-up  Minimum Production Target 
  
Small    5-Days    200 Roofs/Day 
Medium   10-Days   700 Roofs/Day 
Large   10-Days  1500 Roofs/Day 
 

The contractor’s ramp-up to full production shall be at a minimum: 
 
Small Event:       2nd day –  25% of minimum production target. 
    3rd day –  50% of minimum production target. 
    4th day –  75% of minimum production target. 
    5th day – 100% of minimum production target. 
 
Medium Event 
or Large Event: 

  2nd day –  15% of minimum production target. 
  4th day –  25% of minimum production target. 

    6th day –  50% of minimum production target. 
    8th day –  75% of minimum production target. 
   10th day – 100% of minimum production target. 
 
A.9  LIQUIDATED DAMAGES (LD’s) 
 
 Because the services to be provided under the proposed contract directly affect the quality of life 
of citizens who have been affected by a disaster, the Government has a strong interest in having the 
work commence at the earliest possible date and finish at the earliest possible date.  When either start or 
completion is delayed, the Government’s reputation for responsiveness to citizens in need is damaged.  
In addition, significant resources are expended to support deployment of Government forces, realized 
sometimes by multiple agencies.  To address the importance attached to both start and completion and 
to partially compensate the Government for damages suffered when either start or completion is delayed, 
each task order issued under the resultant contract will include a 2-phase performance period.  The first 
phase will be for mobilization and build-up or ramp-up to full production.  The second phase will be for 
full production.  In accordance with the Liquidated Damages – Construction clause of the contract, the 
Contractor will be subject to assessment of Liquidated Damages for each phase as follows: 
 
SERVICE:  Installation of Government-furnished plastic, contractor-furnished panels, joists and rafters. 
 
MOBILIZATION/RAMP-UP PHASE:  Liquidated damages to be assessed at the following rates: 
 
Small Event:       2nd day –  $958 (25% of $3,833.00) for failure to meet minimum production target. 
    3rd day –  $1,917 (50% of $3,833.00) for failure to meet minimum production target. 
    4th day –  $2,875 (75% of $3,833.00) for failure to meet minimum production target. 
    5th day –  $3,833.00 for failure to meet minimum production target. 
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Medium Event 
or Large Event: 

  Day 2/3 –  $575 (15% of $3,833.00) for failure to meet minimum production target. 
  Day 4/5 –  $958 (25% of $3,833.00) for failure to meet minimum production target. 

    Day 6/7–  $1,917 (50% of $3,833.00) for failure to meet minimum production target. 
    Day 8/9–  $2,875 (75% of $3,833.00) for failure to meet minimum production target. 
   10th day – $3,833.00 for failure to meet minimum production target. 
 
FULL PRODUCTION:  Liquidated damages to be assessed at $3,833.00 per day for each day that the 
minimum production target is not maintained.   
 
 
A.9  INVOICING DATA: 
 

A.9.1. Submit/mail invoices to:   Invoices shall be submitted to the address identified on each 
task order.   

 
 A.9.2. All invoices will be identified with the resultant Contract Number and Task Order Number.  

 
A.9.3. Payment will be made by: 

 
USACE Finance and Accounting Center  

  5700 Wasp Avenue 
  Millington, TN 38054 
 
 
A.10   CONTRACT ADMINISTRATION DATA: 
 

A.10.1. The contract will be awarded and administered by: 
 

U. S. Army Corps of Engineers, Omaha District 
CENWO-CT-C 
106 South 15th Street  
Omaha, NE  68102-1618 

 
A.10.2  Capacity to award and administer delivery orders against this contract will be delegated 
to other USACE Districts and warranted USACE Contracting Officers as needed.   

 


